24/10/2025
	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	
	

	
	CLIENT: KNCV NIGERIA
	
	
	

	S/NO
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUBSTRUCTURE MATERIAL SUMMARY
	
	
	

	1.00
	Cement
	     10,931.29 
	Bags
	

	2.00
	Sand-20 ton truck
	          239.12 
	Trip
	

	4.00
	Granite 20 tones 
	            86.95 
	Trip
	

	7.00
	Hardcore-30 ton 
	              9.40 
	Trip
	

	8.00
	12mm rod
	          135.70 
	ton
	

	9.00
	10mm rod
	              8.92 
	ton
	

	10.00
	16mm rod
	              3.59 
	ton
	

	12.00
	25mm rod
	              2.17 
	ton
	

	15.00
	Marine plywood-2.88m2
	           671.24
	Lenghts
	

	16.00
	2 x 3 x 12 braces 
	       2,173.73 
	Lenghts
	

	19.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 SUBSTRUCTURE MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	
	

	
	CLIENT: KNCV NIGERIA
	
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       1,002.67 
	Bags
	

	2.00
	Sand-20 ton truck
	            10.67 
	Trip
	

	3.00
	Plastering sand
	            18.87 
	Trip
	

	4.00
	Granite 20 tones 
	              3.44 
	Trip
	

	8.00
	12mm rod
	              2.35 
	ton
	

	9.00
	10mm rod
	              0.72 
	ton
	

	10.00
	16mm rod
	              9.90 
	ton
	

	11.00
	20mm rod
	              7.43 
	ton
	

	14.00
	8mm rod
	              4.95 
	ton
	

	15.00
	Marine plywood-2.88m2
	           238.10
	sheets
	

	16.00
	2 x 3 x 12 braces 
	          595.26 
	Lenghts
	

	18.00
	225mm blocks
	        2,325.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 GROUND FLOOR MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	
	

	
	CLIENT: KNCV NIGERIA
	
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       3,938.36 
	Bags
	

	2.00
	Sand-20 ton truck
	            74.89 
	Trip
	

	3.00
	Plastering sand
	            18.87 
	Trip
	

	4.00
	Granite 20 tones 
	            26.79 
	Trip
	

	8.00
	12mm rod
	            27.33 
	ton
	

	9.00
	10mm rod
	            13.07 
	ton
	

	10.00
	16mm rod
	            30.72 
	ton
	

	11.00
	20mm rod
	              7.43 
	ton
	

	14.00
	8mm rod
	            17.20 
	ton
	

	15.00
	Marine plywood-2.88m2
	           668.52
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	       1,444.01 
	Lenghts
	

	18.00
	225mm blocks
	        2,325.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 FIRST FLOOR MATERIAL TO SUMMARY  
	
	
	


1



	
	PROJECT: CORPORATE HEAD OFFICE BUILDING24/10/2025
	
	

	
	CLIENT: KNCV NIGERIA
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       4,460.25 
	Bags
	

	2.00
	Sand-20 ton truck
	            83.06 
	Trip
	

	3.00
	Plastering sand
	            25.68 
	Trip
	

	4.00
	Granite 20 tones 
	            27.81 
	Trip
	

	8.00
	12mm rod
	            23.10 
	ton
	

	9.00
	10mm rod
	            13.21 
	ton
	

	10.00
	16mm rod
	            30.72 
	ton
	

	11.00
	20mm rod
	              7.43 
	ton
	

	14.00
	8mm rod
	            17.20 
	ton
	

	15.00
	Marine plywood-2.88m2
	           568.23
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	       1,420.59 
	Lenghts
	

	18.00
	225mm blocks
	      12,524.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 SECOND  FLOOR MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	

	
	CLIENT: KNCV NIGERIA
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       4,037.47 
	Bags
	

	2.00
	Sand-20 ton truck
	            70.41 
	Trip
	

	3.00
	Plastering sand
	            31.28 
	Trip
	

	4.00
	Granite 20 tones 
	            23.21 
	Trip
	

	8.00
	12mm rod
	            24.42 
	ton
	

	9.00
	10mm rod
	            12.01 
	ton
	

	10.00
	16mm rod
	            20.22 
	ton
	

	11.00
	20mm rod
	              7.43 
	ton
	

	14.00
	8mm rod
	            12.10 
	ton
	

	15.00
	Marine plywood-2.88m2
	           571.71
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	       1,429.27 
	Lenghts
	

	18.00
	225mm blocks
	      12,524.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 THIRD  FLOOR MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	

	
	CLIENT: KNCV NIGERIA
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       3,100.87 
	Bags
	

	2.00
	Sand-20 ton truck
	            51.03 
	Trip
	

	3.00
	Plastering sand
	            29.43 
	Trip
	

	4.00
	Granite 20 tones 
	            16.21 
	Trip
	

	8.00
	12mm rod
	            18.50 
	ton
	

	9.00
	10mm rod
	              9.05 
	ton
	

	10.00
	16mm rod
	            17.02 
	ton
	

	11.00
	20mm rod
	              5.02 
	ton
	

	14.00
	8mm rod
	            10.49 
	ton
	

	15.00
	Marine plywood-2.88m2
	           459.58
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	       1,148.95 
	Lenghts
	

	18.00
	225mm blocks
	      12,307.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 FOURTH  FLOOR MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	

	
	CLIENT: KNCV NIGERIA
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       2,984.80 
	Bags
	

	2.00
	Sand-20 ton truck
		            2	49.86 
	Trip
	

	3.00
	Plastering sand
	            26.85 
24/10/2025
	Trip
	

	4.00
	Granite 20 tones 
	            16.21 
	Trip
	

	8.00
	12mm rod
	            18.50 
	ton
	

	9.00
	10mm rod
	              9.05 
	ton
	

	10.00
	16mm rod
	              9.47 
	ton
	

	11.00
	20mm rod
	              5.02 
	ton
	

	14.00
	8mm rod
	            10.49 
	ton
	

	15.00
	Marine plywood-2.88m2
	           459.58
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	       1,148.95 
	Lenghts
	

	18.00
	225mm blocks
	      10,075.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 FIFTH  FLOOR MATERIAL  TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	

	
	CLIENT: KNCV NIGERIA
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUPERSTRUCTURE
	
	
	

	1.00
	Cement
	       3,348.33 
	Bags
	

	2.00
	Sand-20 ton truck
	            61.56 
	Trip
	

	3.00
	Plastering sand
	            20.95 
	Trip
	

	4.00
	Granite 20 tones 
	            20.10 
	Trip
	

	8.00
	12mm rod
	              1.03 
	ton
	

	9.00
	10mm rod
	              0.69 
	ton
	

	10.00
	16mm rod
	            17.02 
	ton
	

	11.00
	20mm rod
	              5.02 
	ton
	

	14.00
	8mm rod
	            10.49 
	ton
	

	15.00
	Marine plywood-2.88m2
	           264.43
	Sheets
	

	16.00
	2 x 3 x 12 braces 
	          661.07 
	Lenghts
	

	18.00
	225mm blocks
	      11,965.00
	Nr
	

	20.00
	Electrical & Mechanical Counduits-Provisional sum
	
	
	

	
	MATERIAL COST ESTIMATE TOSUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	 SIXTH  FLOOR MATERIAL TO SUMMARY  
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	
	

	
	CLIENT: KNCV NIGERIA
	
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	
	
	
	

	
	Light Guage steel frame
	           926.00
	m2
	

	
	nuts and washers
	            25.00 
	Nr
	

	4.08
	Roof covering-1000mm x 18000mm
	           926.00
	m2
	

	
	ROOF MATERIALS TO SUMMARY
	
	
	

	
	SUB-TOTAL
	
	
	

	
	ROOF TO SUMMARY
	
	
	

	
	PROJECT: CORPORATE HEAD OFFICE BUILDING
	
	
	

	
	CLIENT: KNCV NIGERIA
	
	
	

	S/NO.
	DESCRIPTION
	QTY.
	UNIT
	RATE

	
	SUMMARY
	
	
	

	A
	SUBSTRUCTURE
	
	
	

	B
	GROUND FLOOR-Columns blockwork / Lintel
Beam & slab captured under first floor
	
	
	

	C
	FIRST FLOOR
	
	
	

	D
	SECOND FLOOR
	
	
	

	E
	THIRD FLOOR
	
	
	

	F
	FOURTH FLOOR
	
	
	

	G
	FIFTH FLOOR 
	
	
	

	H
	SIXTH FLOOR
	
	
	

	J
	ROOF
	
	
	

	E
	SOAK AWAY
	
	
	

	
	MATERIAL TOTAL COST ESTIMATE
	
	
	

	
	TOTAL CONSTRUCTION COST-CARCASS
	
	
	

	
	PROJECT TOTAL
	
	
	


3
